

NATIONAL PROJECTS CONSTRUCTION CORPORATION LTD (A GOVT. OF INDIA ENTERPRISE)

Zonal Office:

N.P.C.C. Ltd., North eastern Region (Central) Band Stand, PO: Madanriting Shillong-793021, Ph. (0364) 2535422 / Telefax:-(0364) 2534475

E-TENDER FOR PREPARATION OF DETAIL PROJECT REPORT & ARCHITECTURAL AND ENGINEERING CONSULTANCY SERVICES

For: CONSTRUCTION OF AUDITORIUMCUM ADMINISTRATIVE BUILDING, PHARMACY BUILDING AND BOUNDRY WALL FOR PHASE-II WORK AT NORTH EASTERN INSTITUTE OF AYURVEDA & HOMEOPATHY (NEIAH) MAWDIANGDIANG, SHILLONG (MEGHALAYA)

| Reference NIT NO. | 700001/NER(C)/NEIAH/18-19/1599 |
|-------------------------------------|--|
| Sale of Tender document | Available online through website: httpS://npcceproc.com |
| Document Downloading Start Date: | 08/11/2018 at 10:00 AM |
| Document Downloading END Date: | 21/11/2018 at 5:00 PM |
| Bid Submission Start Date: | 08/11/2018 at 10:00 AM |
| Bid Submission END Date: | 21/11/2018 at 06:30 PM |
| Submission of Hard copies END Date: | 22/11/2018 at 03:00 PM |
| Bid Opening Date: | 22/11/2018 at 3:30 PM |



INDEX

| VOLUME –I | | | | |
|-----------|-----------------------|--|-------|--|
| S. No | o Section Description | | Page | |
| 1. | Section-I | E-Notice Inviting Tender | 4-8 | |
| 2. | Section-II | Instructions to Tenderer | 9-18 | |
| 3. | Section-III | General Conditions of Contract Description of work & Scope of Work of Consultant | 19-22 | |
| 4. | Section-IV | (a) Other Terms & Conditions | 23-28 | |
| | Section-IV | (b) Undertaking | 29 | |
| | | (c) Formats | 23-42 | |
| 5. | Annexure-I | List of fill-up the blanks | 43 | |
| 6. | Annexure-II | Proforma for Bank Guarantee in lieu of 44-4 | | |
| 7. | Annexure-III | Proforma for Agreement 46 | | |



NATIONAL PROJECTS CONSTRUCTION CORPORATION LIMITED (A Govt. of India Enterprise)



ARCHITECTURAL, ENGINEERING CONSULTANCY SERVICES & PREPARATION OF DETAIL PROJECT REPORT

SECTION I

E-NOTICE INVITING TENDER



सी सी

NATIONAL PROJECTS CONSTRUCTION CORPORATION LIMITED (A Government of India Enterprise) Zonal Office:

> N.P.C.C. Ltd., North eastern Region (Central) Band Stand, PO: Madanriting Shillong-793021, Ph. (0364) 2535422 / Telefax:-(0364) 2534475 Web site: www.npccindia.com

An ISO 9001:2008 Organization

NIT No.: 700001/NER(C) NEIAH/18-19/1599

Date: 05.11.2018

E-NOTICE INVITING TENDER

National Projects Construction Corporation Limited (NPCC) on behalf Of North Eastern Institute Of Ayurveda & Homeopathy (NEIAH), Shillong **invites** tender in electronic tendering system from the agencies of National repute for **Architect and Engineering Consultant for Construction of Auditorium cum Administrative Building, Ayurvedic Pharmacy building, Boundry wall/ Fencing of the whole campus for Phase-II Work At Mawdiangdiang, Shillong (Meghalaya) For NEIAH** as detailed below:

| S.No. | Name of the work | Description |
|-------|--|--|
| 1. | Architect and Engineering Consultant & Preparation of Detail Project Report for Construction Of Phase-II Work At Mawdiangdiang, Shillong (Meghalaya) For NEIAH | Estimated cost (Construction Cost = Rs. 50.00 Cr. (Approx.) |
| 2. | Scope of work | Architectural and Engineering Consultancy services, viz. Topographical survey, Soil investigation, collection of all required Datas, Design, Drawings, Preliminary / Estimate, Preparation of Detailed Project Report (DPR), Master Plan including traffic movement for services, staff and public, Preliminary architectural drawings including floor plans, major elevations and sections, Design basis report (DBR) for all services including electrical, fire fighting, plumbing and HVAC, location of external services including electrical substation DG set, AC plant, UPS, ETP/STP, Conceptual 3D view of the Building its approval from concerned & statutory authorities, Technical Specifications and market rate justification along with rate analysis & quotations for fixing of Construction/executing agencies, providing technical assistance during execution etc for Construction Of Phase-II Work At Mawdiangdiang, Shillong (Meghalaya) |
| 3. | Completion time | 2 months for Preparation & approval of DPR +18 months during Tender & execution of works subject to approval from NEIAH |

Sig. & Seal of Tenderer



| 4 | | De 50000/ (Dunces Fifty Theusend entry) in farmer of |
|-----|---------------------------------------|---|
| 4. | Earnest money to be | Rs.50000/- (Rupees Fifty Thousand only) in favor of |
| | deposited | NPCC Ltd. Payable at Shillong. In the form of |
| | | FDR/DD of any scheduled bank. |
| 6. | Processing fee-non | Rs.5750/-+ GST (Fifteen Thousand Seven hundred |
| | refundable for E Proc Portal | fifty only plus GST) – payable to Eproc Portal |
| 7. | Cost of Tender Document | Rs.2655/- Including GST (Two Thousand Six |
| | non refundable | Hundred Fifty Five only) – payable by DD in favour of |
| | | NPCC Ltd. Payable at Shillong. |
| 6. | Validity of Tender | 120 days from the date of submission of tender |
| 8. | Start Date & Time of | From 08/11//2018 at 10:00 AM and Document is |
| | Procurement of Tender | to be down loaded from web site for submission |
| | Document | along with credentials through online. |
| | | http://npcc.eproc.com |
| 9. | Last Date & Time for Online | On 21th November 2018 up to 6:30 PM |
| | submission of Tender bid. | |
| 10. | Online Opening of | On 22th November 2018 at 3:30 PM |
| | Technical bid | |
| 11. | Online Opening of | To be intimated to eligible bidders subsequently. |
| | Financial bid for | |
| | Eligible | |
| 12. | Contact Information | Zonal Manager, |
| | 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 | N.P.C.C. Ltd., |
| | | North eastern Region (Central) |
| | | Band Stand, |
| | | PO: Madanriting |
| | | Shillong-793021, |
| | | Ph. (0364) 2535422 / Telefax:-(0364) 2534475 |
| | | |
| 10 | E tau dan bala da la | Email id: <u>npcc.nerc21@gmail.com</u> |
| 13. | E tender help desk | Refer the e-procurement portal https://npcc.eproc.in |

Qualifying Criteria:

- 1. Agency must have Partners/Directors or Proprietorship of firm with the valid registration from Council of Architecture with minimum experience of 07 (Eight) years. (Documentary evidence needs to be submitted).
- 2. Agency must be registered with Meghalya Urban Development Authority(MUDA) Shillong
- **3.** Agency must have PAN and GST Registration No. (Documentary evidence is to be submitted).
- **4.** Average Annual Financial Turnover on Engg. Consultancy works during the last three years, ending 31st March of the previous financial year i.e. 2017-18, should be at least 25.00 Lakh. (Documentary evidence needs to be submitted).
- **5.** The bidder should not have incurred any loss in more than two year during available last Eight consecutive balance sheet (i.e.2011-12 to 2017-18) duly certified and audited by the charted accountant.
- **6.** Agency should have the experience of completion of consultancy services for a modern auditorium of capacity not less than 700 spectator or similar works during last 7 years ending last day of month previous to the one in which tenders are invited.

Similar Works Means



Agency must have successfully completed the consultancy work for Civil work of Auditorium complex Institutional / Office/ Hospital and Health care / Ayurvedic drug laboratory building comprising – R.C.C. framed structure building with minimum G+2, with Development, Electrical, Water supply, Sanitary, HVAC, Firefighting, etc. all complete work of a building with any Central / State Govt. Departments / Central PSUs/ State PSU/ Central Autonomous bodies/ State Autonomous bodies/ City Development Authority/Municipal Corporation of City formed under any act by Central/State Government and published in Central/State Gazette or Public Limited Companies Listed in stock exchange duly supported with TDS Certificate in evidence of the value of work. Submission of documentary evidence of public limited company listed in stock exchange is the responsibility of the bidder.

- 7. Joint ventures are not permitted.
- 8. Agency must have EPF Registration and shall submit proof of having valid EPF registration certificate. In case of non-applicability in terms of EPF norms, bidder may submit the proof of non-applicability along with undertaking in this respect.
- **9.** Agency must have its own full-fledged office or its franchise in Northeast with all required in house facilities. Undertaking/franchise agreement in this regard is to be attached. Or undertaking to appoint full time architect for the project in Shillong. Proof of this aspect is to be submitted.
- **10.** Firm should have not been blacklisted, debarred or restrained in last 7 years to participate by any Govt. department. Indemnity to this effect needs to be submitted as per format enclosed.
- **11.** Small scale Industries registered with the National Small Scale Industries Corporation shall be exempted from payment of tender cost/earnest Money Deposit as per eligibility limits.
- **12.** Tenderes seeking exemption should enclose a photocopy of Valid Registration Certificate giving details such as product/services and Monetary limits, failing which they run the risk of their tenders being passed over as ineligible for this concession.
- 13. NPCC may consider award of work to MSEs as per provision of Public Procurement Policy for Micro and Small Enterprises (MSEs) order, 2012 with special provision for Public Procurement Policy for Micro & Small enterprises owned by the Scheduled Caste or the scheduled Tribe entrepreneurs.

Tender document may be down loaded from e-tendering website for the above work is available in downloadable format at NPCC official website <u>www.npcc.gov.in/CPP</u> Portal/.<u>https://npcc.eproc.in</u>. Downloading of tender documents alone will not make a tenderer eligible for participating in the bidding. The documents uploaded by the tenderers will be subjected to verification subsequently by Department. If found not meeting the requirement.

The bidders are required to submit in physically form.

- (a) Original demand draft towards the cost of bid document.
- (b) Original bid security/earnest money in approved form.
- (c) Original affidavit regarding correctness of information furnished with document.
- (d) Original Past contractual performance affidavit
- (e) Original Letter of Transmittal
- (f) Undertaking
- (g) Power of attorney of authorized signatory signing the bid



in the office of Zonal Manager, N.P.C.C. Ltd., North eastern Region (Central), Band Stand, PO: Madanriting, Shillong-793021,on or before last date and time of online bid submission either by registered post or by hand, failing which the bids will be declared non-responsive.

Submission of Documents through E-Mode

The following document duly digitally signed by the person authorized to sign the bid shall be uploaded on NPCC Ltd.'s E-tender portal, <u>https://npcc.eproc.in</u>. Bidder can upload document in the form of JPG format and/PDF format only.

Part I "Technical Bid"

- 1 Undertaking
- 2 Formats for Application, as specified in section 4
- 3 Any other information/documents required to be completed and submitted by bidder, as specified in the ITA

Part II "DD" (Non Refundable) & EMD

Processing fee of Rs. 2655/-(Rs. Two Thousand Six hundred fifty five Only- including GST) in the form of DD & EMD of Rs.50000/- (Rs. Fifty Thousand Only) in the form of DD/FDR from Nationalized or any scheduled bank (but not from co-operative or Gramin bank) drawn in favour of NPCC Ltd. payable at Shillong will be required to be paid offline. The original Demand Draft against Processing fee and EMD should be posted / couriered / given in person to the concerned officials, latest by the last date of bid submission as specified in above table in the office of Zonal Manager, North eastern Region (Central), Band Stand, PO: Madanriting, Shillong-793021. And Technical bid shall be opened at date & time as specified in above table. Documents received after the stipulated date & time are liable to be summarily rejected the details of Demand Draft / any other accepted instruments, physically sent, should tally with the details available in the scanned copy and the data entered during bid submission time.

Part III "Price Bid"

Price Bid fromat in excel shall be downloaded from NPCC Ltd.'s E-tender portal, <u>https://npcc.eproc.in</u>. & same shall be uploaded on E-tender portal <u>https://npcc.eproc.in</u> after filling the percentage rate

Names of the technically qualified bidders on the basis of information furnished in the check list uploaded by concerned bidders after technical evaluation and verification will be displayed in the portal.

The Technically qualified bidders may know the status of financial Bid opening and list of financial comparison charts of bidders will be displayed in the portal. No individual intimation will be given.

In case, due to any reason the scheduled dates for opening of technical and financial parts as mentioned above are holidays or due to any reason the office remains closed or due to any acts of God it becomes unapproachable (solely at the discretion of tender inviting authority), the next working day will be applicable while the previous specified time will remain the same.



National Projects Construction Corporation Limited (NPCC) reserves the right to reject or cancel any or all tender documents and bid document without assigning any reason's whatsoever.

Interested bidders may contact the following official for site visit and/or for seeking any details regarding execution of proposed work.

Zonal Manager, North eastern Region (Central), Band Stand, PO: Madanriting, Shillong-793021. Ph. (0364) 2535422 / Telefax:-(0364) 2534475

Any corrigendum/addendum/errata/status in respect of the above tender shall be made available only at our official website www.npcc.gov.in & E-procurement Portal https://npcc.eproc.in No further press advertisement will be given. Hence prospective bidders are advised to visit NPCC website regularly for above purpose.

Zonal Manager, NER(C), N.P.C.C. Ltd.

Copy to:

- 1. The Director, NEIAH, Shillong For kind information and requested to display on Notice Board.
- The Sr. Manager (PMC/IT), C.O., NPCC, Gurugram for information please & uploading on NPCC web site. Soft copy being sent through e-mail to npcc1957@rediffmail.com & npccit@gmail.com
- 3. Notice Boards Corporate Office & Zonal Offices
- 4. HOD- CMW Gurugram for information



SECTION-II

2.0 **INSTRUCTIONS TO TENDERERS**

- 2.1 The Architect firms/ Consultant who fulfill qualifying criteria as mentioned in qualifying criteria in General Conditions of Contract are eligible to participate in the Bid. Letter of transmittal and forms for deciding eligibility are given in Section -I
- 2.2 The Architect firms/ Consultant are invited to submit a Technical bid together with a financial bid. The tender will be the basis for technical discussions/negotiations if required and ultimately for signing contract with the selected Architect firm/Consultant.
- 2.3 **Background:** The Work of Construction of Auditorium cum Administrative building, Ayurvedic Pharmacy building & Boundry wall/ Fencing of entire campus of NEIAH Shillong under Phase-II Work for NEIAH at Mawdiangdiang, Shillong (Meghalaya). The proposed site is at Mawdiangdiang, Shillong (Meghalaya) and Land is available for construction. For the present scope of work, only following works under phase –II work need to be consider. However master plan needs to be planned with previous phases/ Existing Structures in the Site.

| S.No. | Work Description | Nos. | Proposed Area |
|-------|--|----------------|------------------|
| 1 | Auditorium (approx 700 seated) with balcony cum Administrative Block having Directors office, 3 Nos. small conference rooms with capacity of 50 to 150 Seats, offices for departments etc | 1 | |
| 2 | Ayurvedic Pharmacy (G+4) as per GMP Norms | 1 | |
| 3 | Fencing/ Boundary wall for the Entire NEIAH campus (As advised by Ministry of AYUSH, the feasible option between the two is to be explored) | As per Site | - |

Details Layout Plan for Phase – II

The works shown in the above list are subject to increase or decrease as per client's requirement. The estimated cost of construct ion works is tentative which maybe changed either way as per client requirements. No claim regarding variation in construction cost of the works shall be entertained by NPCC

General Requirements:

- Land is undulated; a lot of cutting & filling would be needed.
- Internal roads & Street lights are to be planned.
- Power distribution to be planned.
- Fresh water distribution is to be planned.
- Sanitation & Sewerage to be planned.
- Parking and traffic movement for services, staff and public,
- Use of Solar system & rain water conservation plan
- Planning of ETP & STP for whole NEIAH campus considering the existing facilities



Note: The above mentioned works are only preliminary guesstimates; the detailed scope of work shall be finalized with consultation of the client.

2.4 **Scope of work:** (i) Preparation of Preliminary estimate (ii) Preparation Detailed Project Report (DPR) including Master Plan, concept plan, architectural design & drawings, structural design & drawings with calculations <u>duly approved by third party</u>, site development <u>parking's security services, rainwater harvesting</u> & landscaping, plumbing, fire fighting <u>including smoke detector and fire alarms</u>, drawings <u>& waste management, STP, ETP</u>, PHE, medical waste disposal external development, public address system, fire detection alarm, internal and external electrification, HVAC, Audio Visual System, CCTV, furniture's required for Auditorium including all statutory and local bodies approval/clearance to start, occupy and commission the buildings and services, furniture spaces, layout and planning, preparation of tender document with BOQ and detailed specifications and selection of SPC, etc. The scope also includes pre construction approvals from local authorities and statutory bodies such as Meghalaya Urban Development Authority. (iii) Complete Architectural & Engineering Consultancy services for the above works as detailed out in clause 3.4 in Section III of this document

The Broad scope of work shall include the preparation of the following:

- I. Preliminary estimate.
- II. Architectural plan and design as per Local Concerned authority's MUDA Bylaws
- III. Structural Drawings/ Design with calculation duly vetted from IIT/NIT.
- IV. Electrical systems including power <u>sanctions, transmission from the nearest</u> <u>point supply as approved by the electricity board, electrical substation with</u> <u>constant voltage supply</u> distribution and complete internal and external lighting, lifts, fire detection, fire-fighting and alarm system, channel music and other electrical/electronic control and display systems including metering facilities, power generators, PA,FDA,UPS stabilized power conditioners, air conditioning, air cooling, heating and ventilation system.
- V. Locational Architectural and structural planning of specialized services such as all HVAC systems, water treatment, sewerage treatment, effluent treatment plant, rain weater harvesting systems, Solar power sytem etc.
- VI. Sanitary, water plumbing, storage, supply (chilling/heating/RO) and sewerage plumbing and fire fighting systems including fire protection.
- VII. Signage including external signage & road makers, Graphic and landscaping meeting green building certification as per GRIHA (3 star ratings).
- VIII. Any or all services not specially mentioned herein but required for the proper and successful completion of the project in accordance with international standards, including medical and non-medical furniture and medical equipment and instruments.
- IX. Detailed topographical survey, Geotechnical investigation.
- X. Preparation of Technical specifications
- XI. Preparation of master plan and concept plan.
- XII. Detailed Electrical/Mechanical Drawings/Design Calculations for all the components of the schemes including getting approvals from the concerned authorities. Detail load calculations for Electric Power & HVAC loads are to be submitted
- XIII. Approval from Local and Statutory bodies & Presentation of the same is to be given to NEIAH/MUDA and finalizing in consultation with NPCC/NEIAH.



XIV. Any other drawings/information's/details required for completion of Survey/preliminary estimates/concept/detailed estimates for execution of work but not mentioned above

Preparation of list of specs in consultation with client:

- I. Preparation of master plan of whole area including area statement.
- II. Preparation of building wise floor plans.
- III. Preparation of Elevations ad Sections.
- IV. Preparation of detailed required executing the work.
- V. Preparation of Room wise furniture's, Audio Visual System etc for Auditorium cum Administrative block, equipment's as per GMP norms for Pharmacy building etc.
- VI. Services concept planning (Isometric drwgs).
- VII. Planning services like HVAC, electrical, plumbing, fire-fighting, lifts and other services as per scope of work including Computerization, Communication.
- VIII. Public address, Security (CCTV and Access Control), Building management system, solar energy application, PA, FDA etc.
- IX. Planning of coordination of various services to avoid overlapping/ rework/ over budgeting/ time over run.

Presentation of Models

- I. Preparation of Models and Walkthroughs.
- II. Preparation of 3D views and blows ups of typical and critical areas.

Audio Visual System furniture, Kitchen, Manifold etc. Planning and specs

I. Preparation of Room wise equipment layout and specs for major areas.

External services Schematic planning

- I. Planning of additional services including buildings for electric Sub-stations, DG sets, UPS, AC plant etc.
- II. Planning and preparing layout for external services like water supply, drainage, ETP/STP including Recycling, Rain water harvesting, Landscaping.
- III. Traffic movement for services, staff, public and also incorporation of parking norms as per building byelaws.
- 2.5 Any investigation, topographical survey, geo-technical survey, collection of required data from the site/town/location and from the clients, concerned state/central government authorities, Local Bodies and other agencies, sample collection & sample testing, test reports etc. of existing sites or new sites identified by Local Bodies are to be carried out by the consultant and cost of same is included in the final quoted fees.
- 2.6 Earnest Money Deposit (EMD): The earnest money deposit for this work is Rs. 50,000/- (Rupees Fifty Thousand Only) in the form of DD/FDR in favor of NPCC Ltd. payable at Shillong.
- 2.7 The EMD shall be retained till submission of Performance guarantee and its verification from issuing Bank which has submitted by the tenderer in the form of DD/FDR in case of successful tenderer and returned in case of unsuccessful



tenderers after award of work. EMD of Successful bidder will be returned after submission of Performance guarantee and its verification from issuing Bank.

- 2.8 Validity of offer 180 days from the date of Submission of tender.
- 2.9 Once the bidder has given an unconditional acceptance to the terms and contract conditions, bidder will not be permitted to put any remark(s)/conditions(s) (except unconditional rebate on price quoted, if any) in/along with the tender document.
- 2.10 In case the conditions 2.9 mentioned above is found violated at any time after opening of tender, the tender shall be summarily rejected and NPCC shall, without prejudice to any other right remedy, be at liberty to forfeit the Earnest Money Deposit as specified above.
- 2.11 Special care should be taken to write the rates/percentage and amounts in figures as well in words in such a way that any alteration is not possible. The total amount should be written both in figures and in words. In case of figures; the word 'Rs.' Should be written before the figure of Rupees and word 'P' after the decimal *figure e.g. Rs. 2.15p. Rs. 2.15 shall be written as Rupees two and fifteen paisa only*. Unless the rate/amount is in whole Rupees it should invariably be up to two decimal places. While quoting the rates in Bill of quantities, the word "only" should be written closely following the amount and it should not be written in the next line.

In case of any discrepancy between the rates/percentage quoted in figures and words, then the rate/percentage quoted by the contractor in words shall be taken as correct.

The tenders shall be strictly as per the conditions of contract. Tenders with any additional condition(s)/modifications shall be rejected.

- 2.12 The fees for services of consultancy will be payable on the final project cost which is estimated to Rs 50.00 crore (Approx). The stage payment of fee for Consultancy service will be made on the basis of estimated cost subject to stage wise approval & fund release by Ministry of AYUSH/ NEIAH for this work. Final consultancy fee will be finalized after completion of Project and settlement of final bills of Construction Agency.
- 2.13 NPCC Ltd. reserves the right to accept/or reject any or all the tenders received without assigning any reason whatsoever.
- 2.14 The price quoted by the tenderer shall be as per format in Percentage/Item rate basis. The payment of fee to the Architect/Engineering Consultant shall be restricted to the project cost. For the purpose of payment of fees, the project cost shall be lowest of the following:
 - 1. The Actual cost of the project on completion; or
 - 2. DPR/Preliminary cost approved by NPCC/Owner (NEIAH); or

The actual completion cost of the project or DPR/Preliminary cost approved by NPCC/Owner (NEIAH) or estimated cost put to tender shall not include the following:

- Cost of land, if any.
- Payment to statutory bodies/local authorities/State/Central Government.
- Any fee, deposit and payment towards services rendered by local Authorities/State/ Central Govt.
- NPCC agency charges.
- Contingencies Charges.



- Escalation in tendered cost of work due to variations in the cost of labour, material, specifications etc. shall not be paid.
- Extra/substituted items, deviations (plus/minus)
- Arbitration award & its related cost, if any
- Tender cost, advertisement expenses or any other cost related to tendering process.
- 2.15 It is advised that the consultants should visit the site of work to properly assess the scope of work, before quoting for the tender.
- 2.16 An authorized representatives of the Architect firm/Consultant shall sign the Technical & Financial bids. The bidder should sign each page of the application/tender. The authorization shall be in the form of a legally enforceable written power of attorney executed on non-judicial stamp paper of appropriate value duly notarized and shall be submitted along with bid.
 - 2.17 Payment Schedule:

| Stage No. | Description of Work | Percentage of Quoted Fee |
|--------------|---|---------------------------------|
| 1. | Preparation of Detailed Project Report (DPR), Master Plan including traffic movement for services, staff and public, Preliminary architectural drawings including floor plans, major elevations and sections, Topographical survey, Soil investigation, Design, Architectural & Structural Drawings, Preliminary / Estimate, Design basis report (DBR) for all services including electrical, fire fighting, plumbing and HVAC, location of external services including electrical substation DG set, AC plant, UPS, ETP/STP, Conceptual 3D view of the Building & its approval from concerned & statutory authorities, Technical Specifications and market rate justification along with rate analysis & quotations | 10% of total fee payable |
| 2. | Preparations of detailed drawings and detailed estimates, then approval from Local statutory authorities & NEIAH. | 25% of the total fee payable |
| 3 | Preparation of tender documents (Technical specifications, market rate justification & BOQ plus SOR), issue of NIT & award of works to Vendors/ agencies. | 50% of the total fee payable |
| 4 | During execution of work by contractors/ vendors (on pro-rata basis) commensurate with the value of work executed. | 80% of the total fee payable |
| 5 | After successful completion & taking over of project and on acceptance of project by NEIAH and verification of in-built drawings submitted by Construction agency. | 95% of the total fee payable |
| 6 | Balance payment on cessation of Consultant's responsibilities and defect liability is over in terms of general terms & conditions of contract. | 100% of the total fee payable |

Note:



- 1. Running payments may be made on pro-rata basis taking in to account the quantum of work done under stage 1, 2, 3 & 5. Pro-rata payments under stage 4 are already allowed. However, no pro-rata payments will be allowed for stage-6.
- Stage 1 to stage 6 Payment will be done subject to approval & fund release from the Ministry of AYUSH/ NEIAH. No request for claim of Payment will be considered from the consultant unless the approval & fund will be received from the Ministry of AYUSH
- 3 After finalization of Concept plan One number model of minimum size of 5ft X 3½ ft. showing Master plan & various components of Buildings is to be provided free of charge at the location asked by the NEIAH/NPCC.
- 2.18 Time of Completion/Schedule:

| Sr. | Description of Work | Period from Date of |
|-----|---|--|
| No. | · | Award of Work |
| 1. | To carry out the Topographical survey, Soil investigation, collection of all required Datas and preparation of preliminary architectural concept report/ schemes/ drawings of project/different buildings ,Master Plan including traffic movement for services, staff and public, Preliminary architectural drawings including floor plans, major elevations and sections, Design basis report (DBR) for all services including electrical, fire fighting, plumbing and HVAC, location of external services including electrical substation DG set, AC plant, UPS, ETP/STP, Conceptual 3D view of the Building etc and preliminary estimate for the project as per the requirement of NPCC/NEIAH | within 10 days after issue of Lol |
| 2 | To carry out the Architectural, Structural & Fire related drawings for all the buildings for further submission & approval from concerned & statutory authorities. Submission of Technical Specifications and market rate justification along with rate analysis & quotations for the project as per the requirement of NPCC/NEIAH | within 20 days after issue of Lol |
| 3. | Getting approval of preliminary concept report/ estimate from NEIAH/NPCC/other concerned authorities/local bodies (MUDA etc) | Within 30 days after submission of preliminary estimates. |
| 4. | Preparation of detailed estimates & supply of Tender Documents/Tender Drawings, specifications, rate analysis for all the items etc. for call of tender. | within 15 days after approval of preliminary Estimate by NEIAH/NPCC. |
| 5. | Issue of good for construction drawings, designs for all components of the scheme. | Within 25 days after approval of Tender drawings & Specifications by NEIAH/NPCC. |
| 6. | Services during construction stage & till complete handing over of the project | as per schedule decided by /NPCC /NEIAH |

After finalization of Concept plan One number model of minimum size of 5ft X 3½ ft. showing Master plan & various components of Buildings is to be provided free of charge at the location asked by the NEIAH/NPCC.



Note:- Any slippage in the time schedule will lead to imposition of penalty as per clause No. 4.8 or as decided by the Engineer in-charge

2.19 Qualifying Criteria:

- 1. Agency must have Partners/Directors or Proprietorship of firm with the valid registration from Council of Architecture with minimum experience of 07 (Seven) years. (Documentary evidence needs to be submitted).
- 2. Agency must have PAN and GST Registration No. (Documentary evidence is to be submitted).
- 3. Average Annual Financial Turnover on Engg. Consultancy works during the last three years, ending 31st March of the previous financial year i.e. 2017-18, should be at least 25.00 Lakh. (Documentary evidence needs to be submitted).
- 4. The bidder should not have incurred any loss in more than two year during available last Eight consecutive balance sheet, (i.e.2011-12 to 2017-18) duly certified and audited by the charted accountant.
- 5. Agency should have the experience of completion of consultancy services for a modern auditorium of capacity not less than 700 spectator or similar works during last 7 years ending last day of month previous to the one in which tenders are invited.

Similar Works Means

Agency must have successfully completed the consultancy work for RCC Multi-storied Residential/ Institutional building with Development/, Electrical, Water supply, Sanitary, HVAC, Firefighting, etc. all complete work of a building with any Central / State Govt. Departments / Central PSUs/ State PSU/ Central Autonomous bodies/ State Autonomous bodies/ City Development Authority/Municipal Corporation of City formed under any act by Central/State Government and published in Central/State Gazette or Public Limited Companies Listed in stock exchange duly supported with TDS Certificate in evidence of the value of work. Submission of documentary evidence of public limited company listed in stock exchange is the responsibility of the bidder

- 6. Joint ventures are not permitted.
- 7. Agency must have EPF Registration and shall submit proof of having valid EPF registration certificate. In case of non-applicability in terms of EPF norms, bidder may submit the proof of non-applicability along with undertaking in this respect.
- 8. Agency must have its own full-fledged office or its franchise in Northeast with all required in house facilities. Undertaking/franchise agreement in this regard is to be attached. Or undertaking to appoint full time architect for the project in Northeast. Proof of this aspect is to be submitted.
- 9. Firm should have not been blacklisted, debarred or restrained in last 7 years to participate by any Govt. department. Indemnity to this effect needs to be submitted as per format enclosed.



- 10. Small scale Industries registered with the National Small Scale Industries Corporation shall be exempted from payment of tender cost/earnest Money Deposit as per eligibility limits.
- 11. Tenderers seeking exemption should enclose a photocopy of Valid Registration Certificate giving details such as product/services and Monetary limits, failing which they run the risk of their tenders being passed over as ineligible for this concession.
- 12. NPCC may consider award of work to MSEs as per provision of Public Procurement Policy for Micro and Small Enterprises (MSEs) order, 2012 with special provision for Public Procurement Policy for Micro & Small enterprises owned by the Scheduled Caste or the scheduled Tribe entrepreneurs.

2.20 Tender Evaluation

- If required, the NPCC may seek clarifications on the Technical bid of applicants. If the clarifications sought by the NPCC are not received in stipulated period then technical evaluation will be done based on available data in their technical bid. Evaluators of Technical bid shall have no access to the financial bid until the technical evaluation is concluded.
- 2. The details submitted by the bidders followed by Presentation by the eligible bidders will be evaluated in the following manner:
- 3. Evaluation shall be made under Combined Quality cum Cost Based System (CQCCBS). Under CQCCBS, the technical proposals will be allotted weightage of 70% and only agencies securing minimum 60% marks in technical evaluation shall be considered technically qualified. Financial proposals of only those agencies who are technically qualified shall be opened publicly on the date & time specified to be notified separately, in the presence of the agency's representatives who wish to attend. Financial proposals will be allotted weightage of 30%.
- 4. Presentation: A detailed presentation by the eligible bidders shall broadly include:
 - Experience in carrying projects in related sectors projects
 - Details of similar qualifying project at least one
 - Concept of the proposed project
 - Time line for completion
- 5. Proposals with the lowest cost may be given a financial score of 100 and other proposals given financial scores that are inversely proportional to their prices.
- 6. The Total Score, both technical and financial, shall be obtained by weighing the quality and cost scores and adding them up.
- 7. Highest point basis: On the basis of combined weighted score for quality and cost, the agencies shall be ranked in terms of the total score obtained. The proposal obtaining the highest total combined score in evaluation of quality and cost will be ranked as H-1 followed by the proposals securing lesser marks as H-2, H-3 etc.
- 8. NPCC, however reserves the right to restrict the list of such qualified bidders to any number deemed suitable by it.
- 9. Even though any bidder may satisfy the above requirements, he would be liable to disqualification if he has:



- (a) Made misleading or false representation or deliberately suppressed the information in the forms, statements and enclosures required in the eligibility criteria document,
- (b) Record of poor performance such as abandoning work, not properly completing contract, or financial failures/weakness etc.
- (c) In case the conditions 9 (a) & (b) mentioned above is found violated at any time after opening of tender, the tender shall be summarily rejected and NPCC shall, without prejudice to any other right remedy, be at liberty to forfeit the Earnest Money Deposit as specified above
- 10. Criteria for evaluation of performance of bidders for pre-eligibility:

| S. I | No. | Attributes | Max. Marks | Evaluation |
|------|-----|---|---------------|---|
| 1. | | Financial strength | 10 | |
| | а | Average Annual turn over | 5 | i) 60% marks for minimum eligibility criteria ii) 100% marks for twice the minimum eligibility criteria iii) In between (i) & (ii) – On prorate basis |
| | b | Consultancy fee received from Architectural Consultancy from a single project of Rs.25 Lakh or more | 5 | i) 60% marks for minimum eligibility criteria i.e. In One project ii) 100% marks for twice the minimum eligibility criteria i.e. in two or more projects. |
| 2. | | Manpower strength | 15 | |
| | а | Architects (Minimum 3 Architect with B.Arch) | 10 | i) 60% marks for minimum eligibility criteria ii) 100% marks for twice the minimum eligibility criteria iii) In between (i) & (ii) – On prorate basis |
| | b | Structural Engineer(Minimum 2 Structural Engineer with M.Tech) | 3 | i) 60% marks Outsourced/ sub consultantii) 100% marks for In house/on bidders role |
| | С | Electrical Engineer (Minimum 2 Electrical Engineer with B.Tech) | 2 | i) 60% marks Outsourced/ sub consultantii) 100% marks for In house/on bidders role |
| 3. | | Presence in North East | 15 | |
| | а | Office in Northeast | 12 | i) 100% marks for Own Officeii) 60% marks for Franchise. |
| | b | Undertaking to appoint full time architect for the project in Shillong | 3 | |



| 4. | | Experience in similar nature of work | 20 | |
|----|--------|--|----------------|--|
| | а | Successfully Completed RCC Multi-storied Residential/ Institutional building/ Office/ Ayurvedic Drugs Manufacturing and laboratory Building/ Auditorium building with Development/, Electrical, Water supply, Sanitary, HVAC, Firefighting, etc. all complete work of a building. | 15 | i) 50% marks for any related project completed. ii)75% marks for any one of Ayurvedic Pharmacy unit OR 700 seater Auditorium building iii) 100% marks for Both Ayurvedic drugs manufacturing and Laboratory unit and 700 seater Auditorium building. |
| | b | Successfully completed Master planning for Institutional Building | 5 | i) 50% marks for one project completed. ii)75% marks for Two projects completed iii) 100% marks for more than two projects completed |
| | | | | |
| 5. | | Experience having in Green buildings project | 10 | |
| 5. | а | | 10 5 | i) 60% marks for one project completed. ii) 80% marks for Two projects completed iii) 100% marks for Three or more projects |
| 5. | a b | Green buildings project Successfully Completed Building projects with green building norms at least for the value of Rs. | | completed. ii) 80% marks for Two projects completed |
| 6. | | Green buildings project Successfully Completed Building projects with green building norms at least for the value of Rs. 10 crore. Registered as Architect with Any National Institution involved in Green building Rating like | 5 | completed. ii) 80% marks for Two projects completed iii) 100% marks for Three or more projects I) 60% marks for Three star rating ii)80% marks for Four star rating iii) 100% marks for Eight star |
| | | Green buildings project Successfully Completed Building projects with green building norms at least for the value of Rs. 10 crore. Registered as Architect with Any National Institution involved in Green building Rating like GRIHA/LEED / IGBC. Presentation Experience in carrying projects in related sectors projects | 5 | completed. ii) 80% marks for Two projects completed iii) 100% marks for Three or more projects I) 60% marks for Three star rating ii)80% marks for Four star rating iii) 100% marks for Eight star |
| | b | Green buildings project Successfully Completed Building projects with green building norms at least for the value of Rs. 10 crore. Registered as Architect with Any National Institution involved in Green building Rating like GRIHA/LEED / IGBC. Presentation Experience in carrying projects in related sectors projects Methodology & approach of similar qualifying project - at least one | 5 | completed. ii) 80% marks for Two projects completed iii) 100% marks for Three or more projects I) 60% marks for Three star rating ii)80% marks for Four star rating iii) 100% marks for Eight star |
| | b a | Green buildings project Successfully Completed Building projects with green building norms at least for the value of Rs. 10 crore. Registered as Architect with Any National Institution involved in Green building Rating like GRIHA/LEED / IGBC. Presentation Experience in carrying projects in related sectors projects Methodology & approach of similar qualifying project | 5 | completed. ii) 80% marks for Two projects completed iii) 100% marks for Three or more projects I) 60% marks for Three star rating ii)80% marks for Four star rating iii) 100% marks for Eight star |



SECTION-III

GENERAL CONDITIONS OF CONTRACT

3.0 **Definitions**

For the purpose of the agreement, the following words and expressions shall have the meaning hereby assigned to them except where the context otherwise requires:

- a) Approved means approved by NPCC's Engineer-in-charge in writing including subsequent confirmation of previous approval and 'Approval' means approval by NPCC's Engineer-in-charge in writing as above said.
- b) **Applicable Law** means the laws and any other instruments having the force of law in India.
- c) **Architect firm/Consultant** means any private or public entity that will provide the Services to the NPCC under the contract.
- d) **Building** shall mean the Construction of proposed building.
- e) Contract means the Contract signed by the parties and all the documents attached.
- f) Contract Price means the price to be paid for the performance of the Services.
- g) Engineer-in-Charge means the Engineer as may be duly appointed and authorized in writing by NPCC to act as "Engineer-in-charge" on his behalf for the purpose of the contract, to perform the duty set forth in this General condition of contracts and other contract documents.
- h) **Estimated Cost** means estimated cost put to tender for inviting financial bid from the Architect firms/Consultant for Architectural planning, designing and detailing.
- i) Effective Date means the date on which this contract comes into force.
- j) In writing means communicated in written form with proof of receipt.
- k) Language means all documents and correspondence in respect of this contract shall be in English Language.
- Letter of Acceptance (LOA) shall mean NPCC's letter or notification conveying his acceptance of the tender subject to such conditions as may have been stated therein.
- m) Month means English calendar month 'Day' means a calendar day of 24 Hrs each.
- n) **NPCC** shall means National Projects Construction Corporation Limited, a company registered under the Indian Company Act 1956, with its registered office at Raja Place, New Delhi or its Engineers or other employees authorized to deal with any matter with which these persons are concerned on its behalf.
- o) Owner/Client means the (NEIAH), Govt. of India, who has awarded the work/project to NPCC and on whose behalf NPCC is entering into the contract and getting the work executed.
- p) **Site** shall mean the site of the contract/Architectural works including any building and erection thereon and any other land adjoining there to(inclusive) aforesaid allotted by the NPCC or the Engineer for the contract's use.
- q) **Services** means the work to be performed by the consultant pursuant to this contract, as described in Bid document.
- r) **Sub- Consultants** means any person or entity to whom/which the consultant subcontractors any part of the specialized services.
- s) **Writing** means any manuscript typed written or printed statement under or over signature and/or seal as the case may be.
- t) Words imparting the singular meaning only also include the plurals and vice versa where the context requires. Words importing persons or parties shall include firms and corporations and organizations having legal capacities.
- u) The headings in the clauses/conditions of contract are for convenience only and shall not be used for interpretation of the clause/condition



Description of Work:

The work for which Consultancy Services are to be provided is as below:

- 3.1 The consultant shall prepare Survey/preliminary estimates/concept plan/detailed estimates for Construction Of Phase--II Work at Shillong For NEIAH in consultation with Local bodies, clients, NPCC, State/Central Govt. and within the framework and guidelines issued by NPCC/Govt./Client/State Govt. with all amendments.
- 3.2 During preparation of Survey/preliminary estimates/concept/detailed estimates, if any new component is required to be added in the Survey/preliminary estimates/concept/detailed estimates as per requirement of Client/ Govt Authorities NPCC/State /Central Govt., the same shall be made part of Survey/preliminary estimates/concept/detailed estimates.
- 3.3 The consultant shall also prepare & submit a Survey/preliminary estimates/ concept/detailed estimates incorporating all short comings / fresh requirements/ missing details and shall get approval of the concerned authorities on the same. The detailed scope of work is explained in the following paras:

3.4 Scope of Work:-

The Consultancy services shall include but not limited to the following in conjunction to point 2.4 of section II:

- a) Detailed Layout of Scheme of a particular Length/Section/sector/showing various components of (related to present work) will be shown on drawings.
- b) Report of topographical survey/contouring, all field investigation, collection of required data from the town, from Local bodies/ Govt. agencies, Sample collection and their testing and Record of levels/level chart etc.
- c) Detailed report on Geo-technical & its findings and results.
- d) Ultimate disposal point, intermediate rain water harvesting system etc.
- e) Technical Parameters covering the followings:
 - i) Detailed Architectural, structural, & flowchart drawings.
 - ii) Designs details duly certified by NPCC/Local bodies Govt. Agencies/Vetting Agencies. The design details shall be got proof checked, if so ordered by Local Municipal Corporation Authorities/State/NPCC/Central Govt. from any of the IITs/ Regional Engineering Colleges/Institution/ nominated by Owner.
 - iii) Detailed specifications of each work.
 - iv) Quality assurance scheme giving details of equipments and tests to be carried out with their frequency keeping IS Codes in view.
 - v) Format for monitoring progress during construction stage.
 - vi) Bills of quantities duly priced. All estimates shall be prepared on the basis of Central/state schedule of rates, norms wherever applicable and on the basis of market rate analysis where Central/state schedule of rates etc. are not applicable. These estimates should be comprehensive and should include for all items. Detailed analysis for the item not included in state schedule of rates/DSR etc. shall have to be submitted. In case of Market rate items, detailed analysis along with quotations from manufacturers/authorized dealers is to be submitted.
 - vii) To update the Survey/preliminary estimates/concept/detailed estimates incorporating suggestions and missing details/facilities etc.
 - viii) To prepare & submit required set of Tender Documents, Tender Drawings, BOQ, Estimates, Specifications etc.
 - ix) To prepare & submit good for construction drawings & visit the sites of work regularly as per requirement of Local bodies Authorities/NPCC/State/Central



Govt. to solve the problems of site & issue necessary clarifications/details of the Project.

- x) Design Calculations for all the components of the schemes including getting approvals from the concerned authorities.
- xi) Detailed Structural Drawings/Design Calculations for all the components of the scheme including getting proof checking if required by NPCC/Owner.
- xii) Detailed Electrical/Mechanical Drawings/Design Calculations for all the components of the schemes including getting approvals from the concerned authorities. Detail load calculations for Electric Power & HVAC loads are to be submitted.
- xiii) Detailed Technical specifications for all the non-scheduled items proposed in the schemes.
- xiv) Project/Buildings has to be conceptualized & designed following Green Building Norms.
- xv) Any other drawings/information's/details required for completion of Survey/preliminary estimates/concept/detailed estimates for execution of work but not mentioned above.
- xvi) Justification of rates for all the items(Schedule and non schedule) on the basis of market rates in the area of subject site supported with quotations.
- xvii) After finalization of Concept plan One number model of minimum size of 5ft X 3½ ft. showing Master plan & various components of Buildings is to be provided free of charge at the location asked by the NEIAH /NPCC.

The scope of work further includes the following:

Survey/preliminary estimate/concept

i). After receipt of acceptance of LOA, the Consultant shall carry out necessary survey and prepare preliminary Architectural concept drawings of the proposed building etc. and preliminary estimates for the projects inter-alia including requirements given by NPCC/OWNER. This shall be submitted to NPCC within time frame decided for presentation.

Detailed Estimate

- ii). On award of work, the Consultant shall be responsible to start the work immediately take up preparation of detailed Engineering and working drawings of different building / structures in phases as per the priority fixed by NPCC/OWNER and get the drawings so prepared, approved from the Competent authority of NPCC/OWNER/local authorities so that simultaneously work could be started without loss of time. As such consultant shall ensure to get all the architectural/working drawings approved from competent authority of NPCC/OWNER/local authorities in planned phased manner and the corresponding details prepared by all means within 45 days of the approval of preliminary estimates.
- iii). Consultant shall, while planning and preparing detailed estimate of the project, endeavor to use existing infrastructure, materials etc. to the possible extent so as to reduce the cost of construction.

The above scope of work is not exhaustive, the scope also includes mentioned in enclosed tender documents of client.

3.5 The consultant shall discuss all the points/shortcomings/new requirements, if any with the Local bodies/ Govt/ Authorities/NPCC/ State/Central Govt. and shall take their concurrence on all the observations.



- 3.6 If any new component is to be added to the scheme, the consultant shall collect all the data, shall get done all the surveys/investigations/tests required for the planning/designing of additional component and nothing extra shall be payable on this account.
- 3.7 Undertaking site visits or to attend meetings to collect details/data/information required for planning purposes, holding necessary discussions with NPCC/Clients representatives/local bodies and obtaining requirements of the Project and attending meetings with officials of Local bodies/Govt. Authorities/State/NPCC/Central Govt. or any other agency, as and when required shall have to be borne by the consultant and shall be covered within his quoted/negotiated fees and nothing extra shall be payable on this account.
- 3.8 Undertaking site visits or to attend meetings during execution of the project to ensure adherence of execution as per detailed drawings and specifications, including sorting out problems and issue necessary clarifications at site including preparation & submission of additional drawings and details for proper execution of work at site shall have to be borne by the consultant and shall be covered within his quoted/negotiated fees and nothing extra shall be payable on this account.
- 3.9 Carrying out all modifications / deletions / additions / alternations /in design / drawing / documents as required by Local bodies Authorities/State/ NPCC/ Central Govt. or any other authorities as applicable for proper execution of works at site till completion and handing over of the project to the client.
- 3.10 The consultant shall get approval of DPR/preliminary estimates/ concept/detailed estimates from OWNER/NPCC/ Local bodies Govt. Authorities/State/Central Govt./any other authorities as applicable. The suggestions/modifications etc. shall be incorporated by the consultant and shall get final approval on the DPR from all the concerned authorities.
- 3.12 The structural design shall have to be done on STAAD-PRO software (latest version) or any other standard software in consultation with NPCC.
- 3.13 Preparation & submission of Detailed Engineering Drawings, Detailed specifications & list of makes for all the equipments to be installed at site.
- 3.14 All designs/drawings required should carry sufficient details/drawings to enable NPCC to get the work executed on item rate basis.
- 3.15 Preparation & submission of models and perspective views of the complete scheme as per requirement of NPCC/Client.
- 3.16 The consultant shall prepare and give presentations on the schemes as and when required by NPCC/Client.
- 3.17 Preparation & submission of any other item not mentioned above but required for completion of DPR/for execution of The Project as per requirements.
- 3.19 The documents/drawings as stated above shall be submitted in adequate nos. as per requirements of NPCC/Client in hard as well as soft copies.
- 3.20 Defect liability period shall be treated 12 months after certified date of completion of work.



- 3.21 Obtaining approval from any statutory body/local authority/local Govt. Body like Pollution Control Board etc. as applicable to this project for execution of work or for designs/drawings of the scheme.
- 3.22 Identify the availability of equipment to be installed in the building with specification and prepare tender documents for procurement of these equipment.
- 3.23 Agency has to ensure the availability of his representatives (Architect/Structural Engineer/ Electrical, Environmental, HVAC etc. Engineers) to provide day to day clarifications & interaction with NPCC/NEIAH officials as & when required at site.





SECTION-IV

- 4.0 OTHER TERMS AND CONDITIONS:
- 4.1 The consultant shall furnish a Performance Guarantee in the form of DD/FDR in favour of NPCC Ltd. or in the form of BG on the Performa of NPCC Ltd. from a Nationalized / Scheduled Bank to the extent of 5% of the value of total consultancy fees of consultant within 10 days of the issue of Letter of Acceptance. The Bank Guarantee shall remain valid till completion of project/taking over by client whichever is later. This Performance Guarantee initially be submitted with the validity till scheduled completion period as per tender document but in case of extension of completion due to any reason, it is the responsibility of the agency to get it extended one month prior to its expiry without any claim on it, in case of failure, NPCC may get it en-cashed without giving any notice. An amount is to be deposited equivalent to 0.01% per day of the amount of Performance guarantee for extended /delayed period of submission of Performance guarantee. In case the Consultant fails to submit the performance guarantee of the requisite amount within the stipulated period or extended period limited to 15 days only, letter of acceptance will stand withdrawn and EMD of contractor shall be forfeited.
- 4.2 5% of the fee payable to the consultant shall be retained from the running bills as "Retention Money" in addition to the performance guarantee and the same shall be released to the consultant after defect liability of the project on completion and handing over of work to clients by NPCC. The retention money thus recovered till completion of project/final bill shall be released against submission of a bank guarantee of equivalent amount from nationalized bank.
- 4.3 The Consultant undertakes to design, redesign, modify and make changes in the designs, drawings, details etc. till they are finally approved by clients and as required for execution, defect liability period and handing over of the project to clients, as stipulated in the scope of work within the quoted/negotiated consultancy fees.
- 4.4 If at any time after start of work, the client decides to abandon or reduce the scope of work for any reason whatsoever and hence not required the whole or any part of the works to be carried out, the NPCC shall give notice in writing to this effect to the Consultant and the consultant shall have no claim for any payment of compensation, or otherwise whatsoever, on account of any profit or advance which he might have derived from the execution of works in full but which he did not derive in consequence of the foreclosure of the whole or part of the work.
- 4.5 NPCC is acting as an Implementing Agency/ Project management Consultant on behalf of NEIAH. Hence any payment towards any claim of the consultant if not considered/paid by the above authorities shall not be paid to the consultant.
- 4.6 The Consultant shall supply free of charge to the NPCC, the adequate no. of the documents as listed in the list of deliverables as annexure 'A'.
- 4.7 Coordination with other consultants/agencies
- 4.7.1 Consultant shall coordinate with other consultants/agencies appointed by NPCC for the same work or other works to have proper integration of the schemes/system and to avoid any duplicity of work.



- 4.7.2 The Consultant shall be responsible for collecting all data/information required from any part of the town in relation to existing drainage system as the case may be, for preparation of DPR, design of the structure/system. Consultant will also required to coordinate with other consultant appointed by NPCC for this work for other sector and to collect the relevant data/information's and interact with them continuously for preparing technically sound DPR. For this purpose, consultant may also be required to carryout the survey/collection of data's for the complete town which may include calculation of outfall points/ultimate disposal point, calculation and determination of inlet & outlet levels etc.
- 4.8 Compensation for delay
- 4.8.1 The Consultant will be required to complete the entire job as per time schedule. No extension of time for completing the same shall be given owing to any variations made in the works by the orders of the clients, unless the clients in consequences of such variations extends the time allowed to NPCC for the completion of the works.
- 4.8.2 In case the Consultant fails to complete any item work as per the time schedule,10%(ten percent) of total fees will be kept withheld from the running account bill which may be released on achieving next time schedule including the previous one. In case of failure in two consecutive milestones, the amount kept with held will be forfeited and shall not be released. NPCC shall be entitled to deduct such damages from the dues that may be payable to the consultant.
- 4.9 All designs and drawings shall be the property of NPCC. The name and logo of NPCC shall be pre- dominantly displayed on all the drawings and documents. The consultant shall not put his name or firms name on any of the documents/drawings on the DPR. The name of consultant shall be written as Associate Consultant on all drawings/documents only after DPR is approved from all the concerned authorities.
- 4.10 The originals of approved completion drawings shall be on good quality reproducible tracing paper and soft copy of all the drawings & design shall have to be given on compact disc (CD). The proprietary rights of all the design shall remain with NPCC.
- 4.11 The Consultant shall be fully responsible for evolving safe, economic, technically sound and correct design and shall ensure that the planning and designing of the work is carried out based on the tender document and latest Codes of practices, legislation, other relevant bye-laws and good Engineering practices and Consultant shall guarantee the performance of all the structures, other systems and services after completion of work.
- 4.12 The Consultant will give undertaking that all drawings, design, specifications, BOQ, estimates and other documents will be prepared and furnished to suit the particular local conditions of the site in the most economical manner. The consultant will work out economic design and adopt specifications so as to ensure that the estimates approved by clients at initial stages are not exceeded on completion of work. If any defect is noticed in the drawings, design, specifications, BOQ, estimates or other documents, the consultant shall provide, free of cost to NPCC, fresh designs/ drawings/ specifications/ estimates and other documents within a period of seven days from the date of notice issued by NPCC in this regard. The consultant shall also indemnify the NPCC due to such defective designs/drawings/specifications/estimates and other documents supplied by the consultant subject to a maximum of the consultancy fees.
- 4.13 Variation in cost as per approved DPR



The consultant shall ensure at detailed design stage that the project cost is completed within approved project cost based on the quantities given by the consultant in the DPR, on the basis of which the project cost is approved by the owner/client. In case NPCC has to incur extra expenses due to execution of extra quantities to complete the project, the same shall be recovered from the Consultant subject to the scheme is not changed by NPCC/Owner/Client as proposed by the Consultant. Further, no bonus shall be payable to the Consultant in case of saving in executed quantities as compared to quantities given in the approved DPR.

- 4.14 While providing consultancy services, the consultant shall ensure that there is no infringement of any patent or design rights and he shall be fully responsible for consequences/any actions due to any such infringement. Consultant shall keep NPCC indemnified all the times and shall bear the losses suffered by NPCC in this regard.
- 4.15 The Consultancy works may be terminated at any time by NPCC upon Eight days notice in writing being given to Consultants, if the Consultant's work is not found to be satisfactory according to the terms of the agreement or the associated consultant fails to take action as per the directions of NPCC's' Engineer-in-charge. In case the agreement is terminated on account of Consultant's work not being satisfactory, NPCC will get the work done at the risk & cost of the consultant.

4.16 Force Majeure Clause

NPCC will not be responsible for any delay/stoppage of work due to force majeure conditions like natural calamities, civil disturbance, strikes, war etc. and losses suffered, if any by the consultant on this account. NPCC shall not be liable in any way to bear such losses and no compensation of any kind whatsoever will be payable by NPCC to the Consultant.

4.17 Completion period

The overall completion period for the execution of this project is 2 months.

4.18 If at any stage, the Project has been delayed by the acts of Client/funding authorities or by the deployed contractor for the work, nothing extra shall be payable to the consultant. However suitable extension of time for completion of work shall be granted accordingly.

4.19 Escalation/Price Variation

No claim on account of any price variation/Escalation on whatsoever ground shall be entertained at any stage of works. All rates as per Bill of Quantities (BOQ) quoted by Contractor shall be firm and fixed for entire contract period as well as extended period for completion of the works.

4.20 RESPONSIBILITIES FOR ACCURACY OF PROJECT PROPOSALS

The Consultant shall be responsible for the accuracy of the data collected and the designs, drawings, quantities and estimates prepared by him as part of the project. He shall indemnify NPCC & Client against any inaccuracy in the work, which might surface out at the time of ground implementation of the project. In such an eventuality, the consultant will be responsible to correct the drawings including re-investigations etc. as required without any extra cost implication on NPCC.



- 4.21 Consultant shall appoint and notify a team of two senior officials of his organization as nodal officers to represent the consultant in all the meetings/presentations with NPCC/OWNER/Local Municipal Corporation Authorities/State/Central Govt. or any other agency.
- 4.22 Deleted

4.23 TAX AND OTHER DUES

- 4.23.1 The rate quoted by the Consultant shall be deemed to inclusive **of GST**, or any other similar tax applicable under the existing laws or levy by the statuary authorities/state/central govt.
- 4.23.2 The statutory deduction of income tax or other taxes/dues if applicable shall be made from the payment released to the Consultant from time to time and the same are deemed to be included in the Consultants fees.

4.24 WITHHOLDING AND LIEN OF PAYMENTS

Whether any claim or claims for payment of money arises out of or under the contract against the Consultant, the NPCC shall be entitled to withhold and also to have a lien to retain in whole or in part, the security deposit, performance guarantee and or to withhold and have a lien to retain in part or full the payments .due to the consultant, or any claims of the consultant, so as to cover the claimed amount till the claim arising out of or under the contract is determined by the competent court.

- 4.25 Recovery/Penalties can be done / recovered from the consultancy fee/EMD/BG of the other works that the consultant is doing or would be doing for NPCC at that time.
- 4.26 All the documents submitted as part of the bid shall be duly signed and stamped by the authorized person of the consultant.
- 4.27 The consultant shall be required to sign an Agreement with NPCC within 20-days of the receipt of LOI based on these terms & conditions. Consultant has to deposit an amount twice the cost of tender document along with Eight nos. Non-judicial stamp papers (value as per State Govt. Norms) for execution of Contract agreement.
- 4.28 All the payments due to the consultant shall be made by cheques.

4.29. Arbitration: Deleted

4.30 Jurisdiction

The agreement shall be executed at SHILLONG on non-judicial stamp paper purchased in SHILLONG and the courts in SHILLONG alone will have jurisdiction to deal with matters arising there from, to the exclusion of all other courts.

- 4.31 The Consultant shall fully indemnify the NPCC from and against all claims and proceedings for or on account of any infringement of any patent right, design, trade mark or name or other protected rights in respect of any construction plant, machinery work or material used for in connection with the work or temporary works.
- 4.32 NPCC reserves the right to award the work of one or more sectors/area to one or more consultant. Nothing extra shall be paid on this account. Further the payment of consultancy fees shall be regulated as mentioned under the caption "Note" in the Bill of Quantity



Annexure 'A'

List of Deliverables

The Consultant shall supply free of charge to the NPCC, the adequate no. of the documents as listed below:

| S. no. | Description | Quantum |
|--------|---|----------------------------------|
| 1. | All survey reports (Soil investigation, Geo- technical & Topographical etc.) in original | As required by NPCC/NEIAH |
| 2. | Preliminary Concept report with preliminary estimates | Copies as required by NPCC/NEIAH |
| 3. | Detail Project Reports with colored drawings. | Copies as required by NPCC/NEIAH |
| 4. | All the Drawings and estimates to be submitted to clients. | Copies as required by NPCC/NEIAH |
| 5. | Complete detailed design calculations (structural and other services) including supply of drawings incorporating subsequent modifications and duly vetted by IIT/NIT/Government Engineering college | As required by NPCC/NEIAH |
| 6. | All working drawings for all the components (Good for Construction Drawings). | As required by NPCC/NEIAH |
| 7. | Detailed estimates and rate analysis of all works. | |
| 8. | Justification of rates for all the items(Schedule and non schedule) on the basis of market rates in the area of subject site supported with quotations. | |
| 9. | Completion drawings and detailed documents. | |
| 10. | Tender documents/tender drawings as per NPCC requirements. | |
| 11. | Fabrication Drawings of all equipments if any. | |
| 11 | No Objection Certificates from Local and Statutory authorities | |
| 12. | One number model of minimum size of 5ft X 3 ¹ / ₂ ft. showing Master plan & various components of Buildings is to be provided free of charge at the location asked by the NEIAH/NPCC. | |



UNDERTAKING

(To be given on the Letter head)

I/We of M/s

- 1. The contents of clause 2.11 and 2.12 of the Tender documents (Instructions to Tenderer) have been noted wherein it is clarified that after unconditionally accepting the tender condition in its entirety, it is not permissible to put any remark(s)/conditions(s) (except unconditional rebate on price, if any) in the tender enclosed in "Envelope-2 and the same has been followed in the present case. In case this provision of the tender is found violated at any time after opening of the Envelope 2, I/we agree that the tender shall be summarily rejected and NPCC shall, without prejudice to any other right or remedy be at liberty to forfeit the full said earnest money absolutely.
- 2. I/we have not made any misleading or false representation in the forms, statements and attachments in proof of the qualification requirements. In case this provision of the tender is found violated at any time before or after opening of the Price bid/Award, I/we agree that the tender/Award shall be summarily rejected and NPCC shall, without prejudice to any other right or remedy be at liberty to forfeit the full said earnest money/any other amount payable under this contract absolutely.
- 3. The required earnest money for this work is enclosed herewith.
- 4. If I/we will not fulfill the minimum qualifying criteria of the tender I/we not lodge any claim for opening of envelope 2 of the tender.

Dated Signatures of the Consultant Or Authorized Person

Name of Firm

Seal of Firm

Sig. & Seal of Tenderer







FORM 'A'

APPLICATION FOR ARCHTECTURAL AND ENGINEERING CONSULTANTS

(On the letter head of the firm)

Ref. No.

Date:

To, Zonal Manager NPCC LTD., North eastern Region (Central) Band Stand, PO: Madanriting Shillong-793021

Sub: Application for Architectural and Engineering Consultant For preparation of Detail Project Report for Construction of Phase-II Work At Mawdiangdiang, Shillong (Meghalaya) For NEIAH

Ref: NITNo.

Dear Sir,

In reference to your NIT cited above for the subject work, I/we enclosing here with the desired documents along with the requisite processing fees of Rs.10000/- (Rupees Fifteen Thousand only) is herewith submitted in the form of Demand Draft No. --------Bank and EMD of Rs.100000/-(Rupees Ten Lakhs Only) in the form of Demand Draft No. _____Bank

Thanking you.

(SIGNATURE OF APPLICANT)



FORM'B'

| | · · · · · · · | |
|-----|---|-------------|
| 1. | Name and address of applicant | |
| 2. | Telephone No. / Fax No. / E-mail | |
| 3. | Legal status of the applicant (attach copies of original documents defining the legal status) | |
| | The applicant is: | |
| (a) | An Individual | |
| (b) | A proprietary Firm | |
| (c) | A Firm in partnership | |
| (d) | A Limited Company (private or public) or Corporation | न दी लो। सं |
| 4 | Particulars of registration with various Government bodies/Organization. (attach attested photocopy) | |
| 5. | Name of Proprietor / Partners / Directors with their addresses, Mobile & Telephone numbers, Fax, E-mail address. | |
| 6. | Designation of individuals authorized to act for the organization. | E-LART-R |
| 7. | Was the applicant ever required to suspend any Architect & Engineering consultancy for a period of more than six months continuously after commencement of the Architect & Engineering consultancy? If so, give the name of the project & reasons of suspension of work. | |
| 8. | Has the applicant of any constituent partner in case of partnership firm, ever abandoned the awarded work before its completion? If so, give name of the project and reasons for abandonment. | |
| 9. | Has the applicant, or any constituent partner in case of partnership firm ever | |

STRUCTURE AND ORGANISATION



| | been debarred / black listed for tendering in any organization at any time? If so, give details. | |
|-----|---|------------------------|
| 10. | Has the applicant or any constituent partner in case of partnership firm, ever been convicted by a court of Law? If so, give details. | |
| 11. | Other details: a) EPF No. valid up to: b) Sales Tax No. valid up to c) Clearance of sales Tax up to d) PAN No. e) GST registration No. (Copies to be enclosed) | |
| 12. | Any other information considered necessary but not included above. | |
| | A S | ति में सी देव |
| | Seal of Applicant | Signature of Applicant |



FORM'C'

FINANCIAL INFORMATION

i. Financial Analysis: Details to be furnished duly supported by figures in Balance Sheet / Profit & Loss account for the last three years duly certified by the Chartered Accountant, as submitted by the applicant to the Income tax Department (certified copies to be attached)

| | | 2016-17 | 2016-15 | 2015-14 | 2014-13 | 2013-12 |
|-------|--|---------|---------|---------|---------|---------|
| | | а | b | С | d | е |
| (i) | Gross Annual turnover on construction work. | | | | | |
| | | | | | | |
| (ii) | Profit / Loss | | | | | |
| | | | | | | |
| (iii) | Net Worth (as on 31.03.2017) | | | 7 7 | | -tr |
| (iv) | BG Limit (as on 31.08.2017) | C. | | | | |
| (v) | Cash credit Limit (as on 31.08.2017) | K | | | | |

II. Financial arrangement for carrying out the works.

- III. The following certificates are to be enclosed.
 - (a) Tax deducted at sources, certificates from the client for the last three years.
 - (b) Cash credit and bank guarantee limit certificate from Bankers of Applicant.

Signature of chartered Accountant With Seal

Seal and Signature of Applicant

FORM 'D'



DETAILS OF ALL OF SIMILAR WORKS COMPLETED DURING LAST SEVEN YEARS

| | - | |
|---|----|---|
| 2 | _ | 0. VO. |
| | N | Name of work / project & Location |
| | ю | Owner or Organization |
| | 4 | Value of work in lakhs at completion |
| | 2 | Date of commencement as per contract |
| | G | Stipulated date of completion |
| | 2 | Actual date of completion |
| | 8 | Litigation/Arbitration/pending in progress with details. |
| | ത | Name & address/telephone number of officer to whom reference may be made |
| | 10 | Remarks |
| | | |

Signature of Applicant With seal

Page 35 of 46



FORM 'E'

PROJECT UNDER EXECUTION OR AWARDED

| ~ | S. No. |
|--------|---|
| 7 | Name of work / project & Location |
| ო | Owner or Organization |
| 4 | Value of work in lakhs as per contract / Work Order |
| ъ | Date of commencement as per contract |
| Q | Stipulated date of completion |
| 7 | Up to date percentage of progress of work |
| ω | Slow progress if any, & reasons therefore |
| о О | Name & address/telephone number of officer to whom reference may be made |
| 10 | Remarks |

Signature of Applicant With seal



FORM 'F'

PERFORMANCE REPORT IN RESPECT OF M/S.

| 1. | Name of work / project ? | | | | |
|------|--------------------------------|-----------|------|------|------|
| 1. | Name of work / project & | | | | |
| | Location | | | | |
| 2. | Agreement amount | | | | |
| 3. | Estimated cost | | | | |
| 4. | Tendered amount | | | | |
| 5. | Date of start | | | | |
| 6. | Date of completion | | | | |
| (i) | Stipulated date of completion. | | | | |
| (ii) | Actual date of completion / | | | | |
| | likely date of completion | | | | |
| | | | | | |
| 7. | Amount of compensation | | | | |
| | levied for delayed completion, | | | | |
| | if any. | | | | |
| | | | | | |
| | | | | | _ |
| 8. | Performance report | Very Good | Good | Fair | Poor |
| (a) | Quality of work | Very Good | Good | Fair | Poor |
| (b) | Resourcefulness | Very Good | Good | Fair | Poor |
| (C) | Financial soundness | Very Good | Good | Fair | Poor |
| (d) | Technical proficiency | Very Good | Good | Fair | Poor |
| (e) | General Behavior | Very Good | Good | Fair | Poor |

Date:

Executive Engineer or Equivalent

- Note: 1) The performance report is to be submitted separately for each work mentioned in Form 'D' & 'E'. This report should be signed by the authority of owner not less than the rank of executive Engineer or equivalent.
 - 2) The performance report preferably be submitted in the above performa. In case, different performa is used the applicant shall ensure that the report/certificate shall contain the above information.



FORM 'G'

PAST CONTRACTUAL PERFORMANCE

(ON THE NON-JUDICIAL STAMP PAPER OF APPROPRIATE VALUE DULY NOTORISED)

This is to certify that We, M/s _____[Name of the Applicant with address]______, in submission of the application for Architectural and shillong (Meghalaya) For NEIAH

i) have not made any misleading or false representation in the forms, statements and attachments in proof of the qualification requirements;

ii) do not have records of poor performance such as abandoning the work, not properly completing the contract, inordinate delays in completion, litigation history or financial failures etc.;

iii) have never been banned by any Central/State Govt. Departments/Public Sector Undertakings or Enterprises of Central/State Govt.

iv) have submitted all the supporting documents and furnished the relevant details as per the prescribed format.; and

v) have submitted all the information and the requisite documents with the Bid and further certify that we are fully responsible for the correctness of the information and documents submitted by us.

> Signature of Applicant With seal

Note:

Exceptions of the above, if any, shall be clearly mentioned with details by the applicant for evaluation/consideration if any.



FORM 'H'

LITIGATION HISTORY

(ON THE LETTER HEAD OF APPLICANT)

| 1 | S. No. |
|---|---|
| 2 | Name of Work |
| 3 | Client |
| 4 | Type of case (Court case/Arbitration Case) |
| 5 | Date of registering of case |
| 6 | Name & Address of Court / Arbitrator |
| 7 | Amount involved |
| 8 | Present Status |
| 9 | Remarks (if any) |

Signature of Applicant With seal

Note:

Applicant has to submit the details of last 5 years in respect of Court cases / Arbitration cases.



FORM 'l'

DECLARATION NON BLACKLISTED / NON BANNED PARTY

WE CONFIRM THAT WE HAVE NOT BEEN BANNED OR DELISTED BY ANY GOVERNMENT OR QUASI GOVERNMENT AGENCIES OR PSUS.

1

SIGNATURE & NAME OF THE TENDER,

----- SEAL



FORM 'J'

GST REGISTRATION DETAIL

| S.No. | CONTRACTOR/VENDOR DETAILS | | | |
|-------|--|--|--|--|
| | | | | |
| 1. | Name | | | |
| 2. | Address (As per registration with GST) | | | |
| | City | | | |
| | Postal Code | | | |
| | Region/State (Complete State Name) | | | |
| 3. | GSTIN ID/Provision ID No. (Copy of Acknowledgement required) | | | |
| 4. | Type of Business (As per registration with GST) | | | |
| 5. | Service Accounting Code/HSM Code | | | |
| 6. | Contact person | | | |
| 7. | Phone number and Mobile number | | | |
| 8. | Email id | | | |
| 9. | Compliance rating (if undated by GSTN) | | | |



FORM 'K'

LETTER OF TRANSMITTAL (ON THE LETTER HEAD OF APPLICANT)

From:

To, Zonal Manager, NPCC LTD., North eastern Region (Central) Band Stand, PO: Madanriting Shillong-793021

Sub:- Appointment of Architectural and Engineering Consultants/Firms for For Construction Of Phase-II Work At Mawdiangdiang (Meghalaya) For NEIAH

Sir,

Having examined the details given in Notice Inviting tender for the above work, we hereby submit our qualification and relevant documents.

- 1. We hereby certify that all the statements made and information supplied in the enclosed form 'A' to 'J' and accompanying statements are true and correct.
- 2. We have furnished all information and details necessary for pre-qualification and have no further pertinent information to supply.
- 3. We have submitted the requisite banker's certificate / performance reports and authorize the National Project Construction Corporation LTD. Or their representatives to approach individuals, employers, firms and corporations to verify our submittals, competency and general reputation.
- 4. We hereby confirm that we have read and understood all the stipulations given in tender shall be final and binding on us.
- 5. We have submitted the following certificates in support of our meeting the minimum qualifying criteria of completed work(s) specified in clause 2.21 of Section II for having successfully completed the following works:

| SNO. | NAME OF WORK | CERTFICATE FROM (Details of issuing authority along with contact & Fax number) |
|------|--------------|--|
| 1. | | |
| 2. | | |
| 3. | | |

Enclosures:

Date of Submission

(Signature of Applicant) (Seal of Applicant)



ANNEXURE-I

LIST OF FILL-UP THE BLANKS

| SI. | Page No. | DETAILS |
|-----|----------|--|
| No. | | |
| 1 | | Details to be given in the undertaking by the tenderer. |
| 2 | | Formats |
| 3 | | Price Bid – from the e-tender portal, <u>https://npcc.eproc.in</u> |





ANNEXURE-II

NATIONAL PROJECTS CONSTRUCTIONCORPORATION LIMITED (A GOVERNMENT OF INDIA ENTERPRISE)

PROFORMA OF BANK GUARANTEE (FOR PERFORMANCE GUARANTEE)

NATIONAL PROJECTS CONSTRUCTION CORPORATION LIMITED,

(Address as mentioned in Notice Inviting Tender)

We, the Bank, (hereinafter called the "Bank") do hereby unconditionally and irrevocably undertake to pay to NPCC immediately on demand in writing and without protest/or demur all moneys payable by the contractor/supplier to NPCC in connection with the execution/ supply of and performance of the works/equipment, inclusive of any loss, damages, charges, expenses and costs caused to or suffered by or which would be caused to or suffered by NPCC by reason of any breach by the contractor/supplier of any of the terms and conditions contained in the contract as specified in the notice of demand made

by NPCC to the bank. Any such demand made by NPCC on the bank shall be conclusive evidence of the amount due and payable by the bank under this guarantee. However, the Bank's liability under this guarantee, shall be limited to Rs.....in the aggregate and the bank hereby agrees to the following terms and conditions:-

(i) This guarantee shall be a continuing guarantee and irrevocable for all claims of NPCC as specified above and shall be valid during the period specified for the performance of the contract including the period of maintenance/warranty i.e. up to.....

(ii) We, the said bank further agree with NPCC that NPCC shall have the fullest liberty without our consent and without affecting in any manner our obligations and liabilities hereunder to vary any of the terms and conditions of the said contract or to extend time for performance of contract by the contractor from time to time or to postpone for any time or from time to time any of the powers exercisable by NPCC against the contractor/supplier under the contract and forbear or enforce any of the terms and conditions relating to the said contract and we shall not be relieved from our liability by reason of any such variations or extension being granted to the contractor or for any forbearance, act or omission on the part of NPCC or any indulgence by NPCC to the contractor or by any such matter or thing whatsoever, which under the law relating to the sureties would, but for this provision, have effect of so relieving us.

(iii) This guarantee/undertaking shall be in addition to any other guarantee or security whatsoever NPCC may now or at any time have in relation to the performance of the works/equipment and the company shall have full re-course to or enforce this security in performance to any other security or guarantee which the NPCC may have or obtained and there shall be no forbearance on the part of the company in enforcing or requiring enforcement of any other security which shall have the effect of releasing the Bank from its

Sig. & Seal of Tenderer

Page **44** of **46**



TENDER FOR ARCHITECT AND ENGINEERING CONSULTANT FOR CONSULTANCY & PREPARATION OF DPR FOR CONSTRUCTION OF PHASE-II WORK AT MAWDIANGDIANG, SHILLONG (MEGHALAYA FOR NORTH EASTERN INSTITUTE OF AYURVEDA & HOMEOPATHY (NEIAH)

full liability. It shall not be necessary for NPCC to proceed against the said contractor/supplier before proceeding against the Bank.

(iv) This guarantee/ undertaking shall not be determined or affected by the liquidation or winding up, dissolution or change of constitution or insolvency of the supplier/ contractor, but shall in all respects and for all purposes be binding and operative until payment of all moneys payable to NPCC in terms thereof are paid by the Bank.

(v) The Bank hereby waives all rights at any time inconsistent with the terms of this Guarantee and the obligations of the bank in terms hereof, shall not be otherwise effected or suspended by reasons of any dispute or disputes having been raised by the supplier/contractor (whether or not pending before any Arbitrator, Tribunal or Court) or any denial of liability by the supplier/contractor stopping or preventing or purporting to stop or prevent any payment by the Bank to NPCC in terms hereof.

We, the said Bank, lastly undertake not to revoke this guarantee during its currency except with the previous consent of NPCC in writing. Unless a claim is made in writing within three months from the date of expiry of this guarantee i.e..... (Three months after the date of expiry) we shall be relieved from all liabilities under this guarantee thereafter.

| Signed this day of | a | at | | |
|---------------------------|-----|----|--|--|
| For and on behalf of Bank | 100 | | | |
| WITNESS. | | | | |
| 1 | | | | |
| 2 | | | | |
| | | | | |
| | | | | |
| | | | | |
| | | | | |



ANNEXURE-III

AGREEMENT FOR WORK

This Agreement No. ------ made on ----- day of ------, 2016 between National Projects Construction Corporation Limited a company registered under the Companies Act 1956 and having its registered office at Raja House, 30-31, Nehru Place, New Delhi- 110 019 in the State of Delhi and Zonal office at N.P.C.C. Ltd., North eastern Region (Central), Band

WHEREAS M/s ------ has submitted their offer for the work of providing detailed -------

------ . (Herein after referred to as ------)

| WHEREAS the NPCC | LIMITED has called the tender for the said vide tender |
|--------------------------|--|
| notice no | dated and the same is responded and quoted |
| by M/s alongw | ith their offer dated NPCC LIMITED issued a letter of |
| award bearing no | as the rate of % on project |
| |) and M/s has agreed and confirmed their |
| unconditional acceptance | e to the NPCC LIMITED's said letter of award. |

NOW THIS INDENTURE WITNESSETH that in consideration of the payment to be made as per terms and conditions by NPCC LIMITED to M/s ------ aforesaid letter of acceptance M/s ------ will duly perform the said work and shall execute the same with great promptness, care and accuracy in workman like manner to the satisfaction of ------ as well as NPCC LIMITED and will complete the same in accordance with the said specifications and conditions of contract and complete the same within the stipulated time as stated in the tender document.

The following shall be the part of this agreement:-

- 1. NPCC LIMITED letter of award no. ------ dated ------
- 2. M/s ----- offer dated -----.
- 3. NPCC LIMITED's tender documents and its terms, conditions, specification etc.
- 4. Schedule of rates.

AND THE NPCC LIMITED do hereby agree that if M/s ------ shall duly perform the said work in the manner aforesaid and observed to keep the said terms and conditions, NPCC LIMITED will pay/cause to be paid to M/s ------ for the said work, due in that respect, at the rates set forth in the Schedule of rates.

It is hereby agreed that all the provisions of the said conditions, specifications which have been carefully read and understood by M/s ------ and bill of quantities/scope of work shall be as binding upon M/s ------ and upon NPCC LIMITED as if the same have been repeated herewith and shall be read as part of these presents.

For M/s -----

For M/s N.P.C.C. LIMITED.

Witnesses

Witnesses

Sig. & Seal of Tenderer

Page **46** of **46**