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Sl
No.

Description of work Unit Quantity
Rate in

figures & in
words Rs.

Amount Rs.

1

Preparation of Architectural elevation drawings (2
options) of the proposed building in line with the
adjacent buildings of the depot and submission of hard
and soft copies to BEML

Job 1

2
Soil investigation of the proposed site and submission
of soil test report to BEML

Job 1

Structural design
Structural design as per IS considering the load on
structure, load calculations & analysis and submission
of the report to BEML with 3rd party vetting for
design. Note: The
consultants/bidders may please note that the present
proposal is for construction of only Ground floor,
however, the structure has to be designed to take the
load of One additional floor (First floor) for future
expansion

1

BEML LIMITED, BANGALORE COMPLEX

Sub: Architectural & Design Consultancy services for Construction of BEML site Office and stores building
at Charkop Depot, Mumbai

4

3

 Job

 Job 1

COMMERCIAL BID

SCHEDULE 'A' BILL OF QUANTITIES

Structural design as per IS considering the load on
structure, load calculations & analysis and submission
of the report to BEML with 3rd party vetting for
design. Note: The
consultants/bidders may please note that the present
proposal is for construction of only Ground floor,
however, the structure has to be designed to take the
load of One additional floor (First floor) for future
expansion

Submission of BOQ & drawings for tendering

Preparation of BOQ with detailed specifications for
the items involved for the work mentioning the brand,
make of materials to be used such as cement, steel
etc., preparation of plan, sections, elevation, execution
drawings for civil & structural works including bar
bending schedule for reinforcement and submission to
BEML. Preparation of estimate based on BOQ by
considering latest Delhi schedule of rates (DSR) &
market rates

Site visits during execution

Making necessary changes, if required as per site
conditions in the execution drawings during work
progress and site visits during execution of work by a
qualified & experienced structural/civil engineer till
completion of works and handing over the work site to
BEML. (Note: The minimum number of visits during
execution of work has been considered as 5 visits,
however, the consultant/Engineer is required to visit
the work site for any technical clarifications during
execution as and when intimated by BEML till
completion of the entire works )
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Sl
No.

Description of work Unit Quantity
Rate in

figures & in
words Rs.

Amount Rs.

6

Submission of As built drawings (Hard & soft copies)
& Recording the joint measurements of the works
executed along with representative from BEML &
Contractor for setttlement of final bill of the contractor

Job 1

TOTAL EXCLUDING GST Rs.

GST AMOUNT Rs.

TOTAL INCLUDING GST Rs.


